

PRO-2026-SUB-01 — Revision 2 (Priority Draft)

Prosper Intl Real Estate L.L.C · Subscription Recovery Model

Prepared by SGC TECH AI · 2026-08-06

⚠ INTERNAL DRAFT — NOT FOR CLIENT TRANSMISSION. Same status as Rev1:

routed for SDR review/signature via Docuseal only. The underlying CRM

"Pipeline Gate Review: incomplete" (2026-08-02) has not been closed, and

three risk-assessment inputs remain unconfirmed placeholders (see

02-calc/risk-assessment.yaml). This document does not resolve either —

it exists alongside them.

Scope note: by explicit instruction (2026-08-06), this revision is a

deliberately trimmed, priority-led cut of the same gate-passed Rev1

numbers — not the full 13-section proposal (01-templates/proposal/

_section-map.md). It leads with the one requirement singled out as the

priority and the two commercial framings requested, and stays silent on

everything else already covered in Rev1 (full As-Is/To-Be, Why SGC,

support SLA detail). Full detail is available in Rev1 on request.

1. Executive Summary

Prosper's leads arrive from more than one place — property portals, direct enquiries, referrals — and today nothing forces a paid lead through a controlled pipeline before it can be marked lost or simply go quiet. Every

lead that scatters or falls through is money already spent. This is the priority this draft leads with.

The commercial structure answers the other two things asked for directly:

the build cost is paid off **inside** the monthly subscription — no separate implementation invoice — and the ongoing platform is billed as its own clearly labelled **System Infrastructure & Support Management** line, not bundled invisibly into a single number.

Recommended option	24-month term (preferred)
Combined monthly subscription	AED 5,270/mo
Mobilisation at Kickoff	AED 22,002
Year 1 investment	AED 85,242
Timeline to go-live	4–6 weeks from kickoff

2. Priority Requirement — Unified Lead Capture

The problem, as raised: leads come in from multiple sources — portal listings, direct enquiries, referrals — and get scattered across agents and channels with no single system of record. Nothing currently stops a lead from being pushed straight to "Not Interested" or "Lost" without a reason logged, so leads that cost real money to acquire go missing quietly, and management only finds out after the fact.

What's included (base scope — already priced, already gate-passed):

- **One centralized CRM** for every lead regardless of source — portal, direct, referral, or walk-in — so nothing lives only in an agent's phone or a spreadsheet.
- **Stage-gated pipeline:** a lead cannot be moved to a closed/lost stage without a reason logged first. No more silent drops.
- **Role-based visibility:** admins and management see the full pipeline and stage-movement history; agents see what's relevant to them.

Priority add-on (optional, Phase 2 — quoted separately, never bundled into base scope):

Portal Sync — direct automated feed from Property Finder and Bayut

straight into the same CRM, so a portal lead lands in the system the moment it arrives instead of being manually re-keyed (or missed).

Item	Price	Unit
Property Finder sync	AED 3,900	one-time
Bayut / Dubizzle sync	AED 3,400	one-time

This is conditional on the client side, not SGC: a valid RERA/DLD licence and agency ID, the agency's own portal-side verification being complete, listings meeting the portal's image/data standards, and an active portal subscription that includes feed/API access. SGC's fee covers building the sync — the client's own portal subscription remains a separate, ongoing cost that SGC does not quote.

3. What Else Is In Base Scope (brief)

Property/unit register, tenancy & contract tracking, TRN-compliant invoicing, reporting dashboards, and migration of 500 historical records are also included — same base scope as Rev1, not restated in full detail here per the priority-led format of this draft.

4. Commercial Structure

4a. Build Cost — Paid Off Monthly (no separate invoice)

Rather than a large one-time implementation fee, the build is recovered **inside** the subscription across the term.

	AED
Total implementation value	55,006
Mobilisation at Kickoff (40% — elevated risk band)	22,002
Remaining build value, paid off monthly	33,004

Term	Monthly build-payoff instalment	Instalments
------	---------------------------------	-------------

24 months (preferred)	AED 1,623/mo	24
12 months (alternative)	AED 2,915/mo	12

*Deferring the build carries a **18%** financing component (24-month*

*option; **6%** on the 12-month option), reflected in the recovery*

portion of your subscription fee. Settling the build in full at kickoff

removes this component entirely.

If this subscription is terminated before the end of the committed term

for any reason other than SGC TECH AI's material breach, the unrecovered

balance of the implementation value becomes immediately due and payable.

4b. System Infrastructure & Support Management (ongoing)

A separate, clearly labelled monthly line covering hosting, platform tooling, support, and account management for your full 31-person team — for as long as the subscription is active, at the same rate before and after the build is fully paid off (no step-up once recovery ends).

	AED/mo
System Infrastructure & Support Management	3,648

4c. Combined Monthly Subscription Fee

Term	Infrastructure Management	Build Payoff Instalment	Total/mo
24 months (preferred)	3,648	1,623	5,270
12 months (alternative)	3,648	2,915	6,560

4d. Billing Cadence & Kickoff Payment

- Standard cadence: **quarterly in advance** — AED 15,810/quarter (24mo) or AED 19,680/quarter (12mo).
- Monthly billing available as a disclosed deviation at **+3%** (AED 5,430/mo, 24-month term).
- **Due at Kickoff:** Mobilisation (22,002) + Quarter 1 (15,810) = **AED 37,812**.

4e. Totals

	24-month (preferred)	12-month (alternative)
Year 1 total	AED 85,242	—
Full-term commitment	AED 148,482	AED 100,722

5. Next Steps

Same standing as Rev1 — internal review only:

1. Close the CRM "Pipeline Gate Review: incomplete" flag before this (or any revision) reopens the actual client conversation.
2. Verify the three unconfirmed risk-assessment inputs (entity age, VAT registration, trade licence validity).
3. If it proceeds externally: freeze and issue per the standard runbook, routed through Zoho Sign to the real client signatories — never Docuseal, which stays internal-only.

	SDR	Reviewer
Name		
Date		
Signature		