

PRO-2026-SUB-01

Revision 1 · Subscription Recovery Model · Prosper Intl Real Estate

Prepared by SGC TECH AI · 2026-08-05

Executive Summary

Prosper Intl Real Estate runs a 31-person team on spreadsheets and WhatsApp-based client communication, with manual attendance tracking and no unified CRM or ERP. The core gap is not one missing feature — it is the absence of any single system of record: leads, client history, listings, and attendance are each tracked differently, or not tracked at all. This proposal sets out a Subscription Recovery Model to bring lead management, listings, invoicing, and reporting into one Odoo platform, with no separate implementation invoice.

Scope snapshot

Property/unit register, tenancy and contract tracking, TRN-compliant invoicing, centralized CRM with customizable lead fields, agent role/permission setup for multiple admins, reporting dashboards, and migration of 500 historical records — sized for your full 31-person team.

One thing this proposal does **not** cover, flagged directly rather than left implicit: attendance/check-in tracking and payroll/salary/WPS processing have no priceable basis in SGC TECH AI's current delivery

catalogue for this vertical (see §07). Mobile access is delivered via a fully responsive browser experience rather than an installable app — see §07.

Commercial headline

Recommended option	24-month term (preferred)
Year 1 investment	AED 116,424
Term	24 months
Timeline to go-live	4–6 weeks from kickoff

Full commercial detail, including financing terms, is in §10 Commercial Terms.

Why this structure

Rather than a large one-time fee, the implementation value is recovered inside your subscription across the term — no separate build invoice. Mobilisation at kickoff is followed by a single, predictable monthly subscription fee covering both platform costs and implementation recovery.

About SGC TECH AI

SGC TECH AI is a specialist Odoo implementation and advisory partner serving the UAE and wider GCC. We operate in the specialist-boutique pricing band — deliberately positioned 15–20% below mid-tier agency pricing and well below Big-4 consultancy rates, without competing on the low-price, low-structure end of the market where quote quality and delivery discipline vary widely.

What we do

Odoo implementation, integration, migration, training, and managed support, delivered through a discovery-first, gate-checked commercial process — every proposal we issue has passed the same margin, market, and scope-integrity checks before it reaches you.

Relevant to real estate brokerage

A brokerage running on spreadsheets and WhatsApp does not fail because any single tool is bad — it fails because nothing connects: a lead captured in one place, a listing tracked in another, and client history that lives in whoever's phone last spoke to the client. Our base scope for this engagement (property register, CRM, invoicing, and reporting as one connected system) is built to close that specific gap, not to bolt a generic CRM on top of the same fragmentation.

Understanding Your Business

Prosper Intl Real Estate is a Dubai real estate brokerage operating from Office 3804-3805, Concord Tower, Dubai Media City, managing buyer, seller, landlord, tenant, and investor relationships across a 31-person team.

Dimension	What we understand
Core business	Real estate brokerage — buyer, seller, landlord, tenant, and investor transactions, listing management, closed-deal tracking
Current tooling	Spreadsheets, WhatsApp-based client communication, manual attendance tracking — no unified CRM or ERP
Team composition	31 employees — agents, admin staff, managers, and a partner/founder sponsor, each requiring distinct access levels
Primary objective	One simple, easy-to-use platform covering CRM, admin tools, listings management, basic accounts, and reporting
Decision constraints	Budget sensitivity; the client's own stated need includes setup assistance, training, and after-sales support

This proposal is built against CRM Lead 8407's logged BANT need items (field customization, no-extra-cost lead management, multiple admins, attendance tracking, accounts/salary integration, AI/ChatGPT integration) and this repo's own governed pricing calculation — not a client-confirmed renegotiation. **The underlying CRM qualification gate ("Pipeline Gate Review: incomplete," flagged 2026-08-02) remains open**, despite the lead sitting at 94.61% stage probability in CRM — see

`00-intake/verbal-promises.md` and `manifest.yaml` escalations for the full picture, including two items (attendance tracking, payroll/salary structure) that this proposal cannot price at all. This is an internal revised-offer draft, not a document ready to reopen the client conversation as-is.

Decision-maker authority is confirmed (2026-08-05): **Louai Khzam is the owner **and holds final purchase authority**; Dian Sajulga (Operations)** is his trusted, authorized operational contact, matching the prior

document's own governance table (Louai as Project Sponsor, Dian as Client SPOC).

Current Process Assessment (As-Is)

Observed gap	Implied business impact
No centralized lead or client record	Leads and client history scattered across agent phones, WhatsApp, and spreadsheets
No unified listings register	Property and permit data tracked inconsistently, risking compliance gaps
No structured KPI visibility	Management cannot see agent performance without manual collection
Manual attendance tracking	Paper- or spreadsheet-based, creating administrative overhead — no system solution proposed here, see §07
No connected reporting layer	Reports require manual compilation rather than direct system generation
No accounts/invoicing system	Basic financial record-keeping handled outside any structured platform

These gaps are not unusual for a growth-stage brokerage, and they were raised directly by the client (via CRM's logged BANT need items and the prior requirements exchange): field customization needs, no-extra-cost lead management, multiple admin access levels, attendance tracking, accounts integration including salary structure, and AI/ChatGPT integration. This proposal maps each item to a specific classification — priced, deferred, or not currently priceable — in §07, rather than implying every gap is addressed by the base scope in §06.

Future State Vision (To-Be)

The future state replaces today's fragmented spreadsheet/WhatsApp tooling with one connected operating platform for the parts of the business this proposal's base scope covers: every lead, every listing, and every invoice lives in one place, with role-based access separating agents, admins, and management.

- A single contact record per buyer, seller, landlord, tenant, and investor, with customizable fields.
- A unified property/unit register replacing inconsistent listing tracking.
- Centralized CRM pipeline with source attribution and lead management that does not carry an additional-user surcharge for the team as currently sized.
- Role-based access for multiple admins, distinguishing agent, admin, and management visibility.
- TRN-compliant invoicing tied to the underlying deal record.
- A reporting layer producing views from live data, replacing manual compilation.
- A foundation ready for portal-sync and AI-lead-scoring add-ons (§07) once this core layer is proven in use.

What this vision deliberately does not include: attendance/check-in tracking, payroll/salary/WPS processing, and a general-purpose AI assistant remain outside this proposal entirely — not deferred to a priced Phase 2, but genuinely unpriced pending a knowledge-layer scoping exercise this document does not attempt (see §07). Mobile access is delivered via a fully responsive browser experience, covering day-to-day lead and visit updates from any device.

Solution — Phase 1

Modules

Module	Source	Included
Odoo CRM	saas-modules.yaml: erp.odoo_crm	✓
Odoo Sales	saas-modules.yaml: erp.odoo_sales	✓
Odoo Accounting (TRN invoicing)	saas-modules.yaml: erp.odoo_accounting	✓

Work packages

Work package	Deliverable	Hours	Complexity
Discovery	Requirements confirmation, priorities	5	Standard
Property/unit register	Property and unit records, listings management	8	Standard
Tenancies, contracts & reminders	Tenancy tracking, renewal reminders	9	Standard
TRN invoicing	Invoicing tied to deal/tenancy records	5	Standard
CRM & lead pipeline	Centralized lead pipeline, customizable fields	6	Standard
User roles & multiple admins	Role-based access — agent, admin, manager	4	Standard
Reports & dashboard	Real-time reporting from live data	4	Standard
Data migration (500 records)	Historical lead/contact migration	6	Standard
Rollout (31 users)	Role/permission setup, individual onboarding coordination, per-agent data validation	84	—
Documentation	—	7	—
QA	—	10	—
Training	2 sessions × 2 hrs	4	—

Total: 152 hours at the mid_market blended rate (AED 525/hr).

What "done" looks like for this phase

- Every lead visible in a centralized pipeline with customizable fields, no additional-user surcharge for the team as currently sized.
- A unified property/unit register replacing scattered listing tracking.
- Role-based access separating agent, admin, and management visibility —

the "multiple admins" requirement directly addressed.

- TRN-compliant invoicing tied to the underlying deal/tenancy record.
- Full 31-person team onboarded with role-appropriate access.
- Live reporting replacing manual compilation.

Migration scope

500 historical records from up to two source files. Data quality

confidence is unknown at this stage — not yet assessed against source

data, since this deal has not reopened with the client.

What this phase does not include

Attendance/check-in tracking, payroll/salary structure/WPS processing, and

a ChatGPT/Copilot-style AI assistant are **not** part of this phase and

have no priceable basis anywhere in SGC TECH AI's current delivery

catalogue for this vertical — see §07 for the full treatment of each.

Options & Inclusions

Phase 2 options (not included in this proposal's pricing)

Option	Description	Reference price
Portal sync — Property Finder	Automated listing sync and enquiry ingestion	AED 3,900 one-time — <code>phase2-catalogue.yaml</code> . Conditional on 5 preconditions (valid RERA/DLD licence, agency RERA ID, portal-side verification, image-standard compliance, Client's own portal API subscription in place) — not yet confirmed for this deal
Portal sync — Bayut & Dubizzle	Automated listing sync and enquiry ingestion	AED 3,400 one-time — <code>phase2-catalogue.yaml</code> . Same preconditions as above
AI Lead Scorer — Lite	Rule-based lead scoring, matching, and digest	AED 495/mo — <code>phase2-catalogue.yaml</code> . Not the same capability as the ChatGPT/Copilot-style assistant discussed in scoping — see below
Additional users beyond 31	Per-user, non-discountable	AED 250/user/month — <code>phase2-catalogue.yaml</code>

These are available to add at any point; adding one after go-live does not require re-opening this proposal, only a short scoping note and updated `pricing-worksheet.yaml` for that increment.

Not currently priceable — escalate before ever quoting

Three items raised directly by the client have **no basis** in SGC TECH

AI's `hour-lookup.yaml` or `phase2-catalogue.yaml` for this vertical, and

none should be estimated by analogy to another line item:

- **Attendance / check-in-check-out tracking** — no HR/attendance work package exists in the real-estate-brokerage-uae catalogue at any complexity band.
- **Payroll, salary structure, and WPS bulk submission** — same gap; this is genuinely ERP/HR-domain scope, not real-estate-brokerage scope.
- **A ChatGPT/Copilot-style AI assistant** — distinct from AI Lead Scorer above; no equivalent conversational-assistant item exists in the catalogue.

Mobile access

Agents work from their phones via a fully responsive, mobile-optimised browser experience — updating leads, logging visits, and accessing records from any device with no app to install or update. This covers the same "update leads and log visits on the go" use case referenced in an earlier document, without a native app install/update overhead for your team.

Assumptions

- Data quality on the 500 migrated records is unconfirmed — not yet assessed against source data.
- RERA/DLD licensing status and any third-party portal (listing feed) API access remain the Client's responsibility and are assumed already in place if portal sync is added; SGC's scope does not include obtaining or renewing these.
- The Client's decision maker(s) are available for discovery and requirements confirmation within the proposed timeline — not yet confirmed given the incomplete BANT gate on this deal. Louai Khzam (Owner) holds final signing authority; Dian Sajulga (Operations) is the trusted, authorized operational contact.

Exclusions

The following are excluded from the scope and pricing of this proposal unless explicitly listed as an included module, work package, or option elsewhere in this document:

- Third-party software licensing costs not explicitly listed in this proposal's commercial terms, including any client-side portal subscription fees, which remain the Client's own recurring cost.
- Custom development or configuration beyond the work packages listed in

§06 Solution (Phase 1) and §07 Options & Inclusions.

- Portal sync (Property Finder, Bayut, Dubizzle) and AI lead scoring — separately priced, see above.
- Attendance tracking, payroll/salary/WPS processing, and a general AI assistant — not currently priceable at all, see above.
- A native, installable app-store mobile application — mobile access is via responsive browser, see above.
- Data migration from source systems not identified in the Client's brief, or migration volumes materially exceeding the figures stated there.
- Ongoing change management, internal communications, or user adoption activity beyond the training sessions included in this proposal (see §09 Adoption).
- Hardware procurement, on-premise infrastructure, or network setup at the Client's premises.
- Regulatory, tax, or legal advisory services. Where this proposal references compliance requirements (RERA/DLD or similar), such references are operational configuration guidance only and do not constitute legal or tax advice.
- Integration with third-party systems not explicitly named in this proposal's scope.
- Support and maintenance beyond the tier and term specified in §11 Support & SLA.
- Travel and accommodation beyond what is explicitly itemized.

Any work requested outside this list is treated as a change request and quoted separately, at the rates current in SGC TECH AI's rate card at the time of the request.

Implementation Timeline

Phases

Phase	Weeks	Key activities
Discovery	1–2	Requirements confirmation, data audit against 500-record migration scope
Build	3–4	Property/tenancy/CRM/invoicing configuration, user role setup
UAT + Go-Live	5–6	UAT with Dian Sajulga, two training sessions, go-live
Hypercare	7–10	Daily support, adoption coaching, day-30 activity threshold check (§09)

Go-live target: 4–6 weeks from kickoff. Each stage has a defined exit criterion before the next begins.

Replacing current tooling

Spreadsheet-based tracking and WhatsApp-only client communication logging are retired at go-live for the workflows this proposal's scope covers, not run in parallel indefinitely — a defined cutover date is agreed during Discovery. Attendance tracking and payroll continue on the Client's existing process, unchanged by this proposal (see §07).

Third-party dependencies

Neither party is liable for delay or failure to perform caused by circumstances beyond its reasonable control, including third-party system outages, changes to third-party portal or regulatory system requirements (e.g. RERA/DLD, property portal APIs), or force majeure events. Where a third-party dependency identified in this proposal's assumptions is delayed or unavailable, affected milestones and any associated service-credit guarantees are extended or suspended accordingly.

(`clause-library/force-majeure-and-third-party.md` — draft, pending

counsel review before external issue.)

Partnership Terms

Several clauses below are marked "pending counsel review" per the clause-library — this is expected and correct at the internal-draft stage this document is at. None of these should be treated as final without that review, regardless of internal sign-off.

Term and commencement

The initial term commences on the date of kickoff, and the first invoice — including mobilisation, where applicable — is issued on that date. Where kickoff and signature fall on different dates, the term commences at kickoff, not at signature.

The initial term is **24 months** (preferred option) or **12 months** (alternative option — see §10). Following the initial term, this agreement renews automatically for successive terms of equal length unless either party provides written notice of non-renewal at least thirty (30) days prior to the end of the then-current term, subject to Post-Recovery Continuation below.

Adoption

The Client nominates a named data-entry owner responsible for day-to-day system use. SGC TECH AI checks agreed activity thresholds at day 30 following go-live. If those thresholds are not met by day 60, SGC TECH AI provides one remediation and retraining session at no additional charge.

Clawback

If this subscription is terminated before the end of the committed term

for any reason other than SGC TECH AI's material breach, the unrecovered

balance of the implementation value becomes immediately due and payable.

Post-recovery continuation

The implementation component is fully recovered by the end of the

committed term. Thereafter the subscription continues month-to-month at

the same rate with 30 days' written notice. No reduction in the

subscription fee is implied.

Security instruments (elevated risk band)

Per `risk-security-matrix.yaml`, this deal's current risk band (elevated, placeholder-driven — see `02-calc/risk-assessment.yaml`) requires two instruments beyond mobilisation:

Security deposit (draft, pending counsel review):

The Client provides a security deposit equal to 2 month(s) of the

subscription fee prior to kickoff, held by SGC TECH AI for the duration

of the term. The deposit is applied against any outstanding balance on

termination and refunded within 30 days of the term's end if no balance

remains outstanding.

Post-dated cheques (draft, pending counsel review):

The Client provides a set of post-dated cheques covering the deferred

balance, to be presented only in the event of non-payment under the

terms of this agreement.

Both instruments are placeholder-driven. Unlike some deals, a favorable

resolution of the unconfirmed risk-assessment inputs alone is unlikely to move this deal out of the elevated band — the financed-remainder exposure component is the dominant driver of the score independently. Re-confirm before any external use regardless.

Exclusivity

This pricing is specific to the scope, user count, and term set out in

this proposal and is not transferable to other scopes or entities.

Key person and subcontracting (draft, pending counsel review)

SGC TECH AI assigns qualified personnel to this engagement and reserves

the right to substitute personnel, including subcontracted specialists,

at its discretion, provided the substitution does not materially reduce

the quality of delivery under this agreement.

IP and configuration (draft, pending counsel review — LGPL check required, Community edition in scope)

The Client owns all of its own data unconditionally, at all times. SGC

TECH AI retains ownership of the specific configuration and

customization work built for the Client until the implementation value

is fully recovered per this agreement's term, subject to the licensing

terms of any underlying open-source components.

Dispute resolution and jurisdiction (draft, pending counsel review)

This agreement is governed by the laws of the United Arab Emirates and

the regulations of IFZA (Dubai Silicon Oasis), per SGC TECH AI's

registered licence authority. Any dispute arising under this agreement

is subject to the exclusive jurisdiction of the courts of Dubai, UAE.

Liability cap (draft, pending counsel review — G25, mandatory on every proposal)

SGC TECH AI's total liability under this agreement is capped at the

total fees paid by the Client in the 12 months preceding the claim.

Neither party is liable to the other for indirect, incidental, or

consequential damages, including loss of profit or business

interruption.

Commercial Terms

Pricing summary

	24-month term (preferred)	12-month term
Mobilisation (at Kickoff)	AED 38,544	AED 38,544
Recurring subscription	AED 6,490/mo	AED 8,760/mo
Billed quarterly in advance	AED 19,470	AED 26,280
Year 1 total	AED 116,424	n/a — full term is 12mo
Full term commitment	AED 194,304	AED 143,664

24-month term is recommended — genuinely lower monthly cost, purely from spreading the same recovery principal over a longer period (no discount applied to the recovery component itself). Both options carry the same mobilisation fee, independent of term choice.

Monthly billing is available as an alternative to the standard quarterly-in-advance cadence, at a **+3% surcharge** (AED 6,680/mo on the 24-month term) — offered specifically to match cash-flow patterns the Client may already be used to, at the cost of a modest premium for the more frequent billing cycle.

Payment schedule

Mobilisation (AED 38,544) due at Kickoff, per standard MSA v2026.08 §5.2 terms — non-refundable except on Client termination-for-cause. Security deposit and post-dated cheques per §09 due prior to Kickoff. Recurring subscription billed quarterly in advance from the Commencement Date (or monthly, at the surcharge above, if elected).

Financing disclosure

Deferring the build carries an 18% financing component, reflected in

the recovery portion of your subscription fee (24-month term). Settling

the build in full at kickoff removes this component entirely.

The 12-month term carries a 6% financing component instead, per `pricing/policy.yaml: financing_uplift` . This uplift does not vary by negotiation — only by the term length selected.

Knowledge version

This proposal was priced against knowledge layer version

pricing v2.1 (2026-08-05) — see repository `CHANGELOG.md` . Same version used for KP-2026-SUB-01_Rev1; no further knowledge-layer changes were made for this build.

Support & SLA

Support tier

Tier	Response SLA	Price
Priority	4-hour response	AED 1,650/mo — support-training.yaml: support.priority_4hr_sla

Priority tier reflects the elevated risk band on this deal — a faster response SLA is a reasonable pairing with the additional security instruments in §09, not an upsell.

Training included

2 sessions of 2 hours each, included in the implementation fee (billed once). Sessions are scheduled around Dian Sajulga's availability as primary point of contact, with the wider team joining across the sessions given the 31-person headcount. Additional training available at support-training.yaml: training.* rates (e.g. Admin Training — Advanced, AED 2,750/session).

What's covered

Bug fixes, configuration questions, and minor adjustments within the delivered scope, with a 4-hour response SLA. New module requests, custom development, or scope beyond §06/§07 are change requests, priced separately at current rate-card rates — including, notably, any future attendance/payroll/AI-assistant scoping, which is not a "minor adjustment" but new catalogue work.

Service credit guarantees

Guarantee	Credit	Cap
Go-live timeliness	5% of one month's subscription per week late	2 months' subscription
Adoption	One free remediation/retraining session	1 per term (see §09)

UAT re-performance	Re-performed at no charge	Never a refund
Price lock	Rate fixed for the term	—
Uptime (SGC-managed hosting only)	1 month's subscription credit below 99.5% uptime	1 month per year
Data portability	Unconditional export	—
Exit	No exit fee; unrecovered clawback balance only	—

**Aggregate credit cap: 10% of annual contract value across all

guarantees combined, per term.**

These guarantees are void where the triggering delay or shortfall is

caused by the Client — including late provision of data files, delayed

portal feed access, or unavailability of the Client's nominated system

owner — and are void during any period of non-payment.

Why SGC TECH AI

Criterion	SGC TECH AI	Generic CRM	In-house build
Real estate domain	Built for UAE real estate — property/tenancy/TRN configuration as a named work package	Horizontal platform, requires custom configuration	Build from scratch
Connected system	One platform for CRM, listings, and invoicing, replacing spreadsheets and WhatsApp	Partial, usually still fragmented with listings/finance	Must design and build
Data security	UAE-resident hosting, security controls scoped as their own work package	Varies by vendor	Depends on internal team
Commercial structure	Subscription Recovery Model — no separate implementation invoice, transparent cost breakdown	Typically separate licence + implementation fees	Ongoing engineering cost, no recovery structure
Time to deploy	4–6 weeks to Go-Live	Varies widely	6–18 months typical
Ongoing support	Priority 4-hour SLA, dedicated team	Support queue	Internal burden

A generic CRM requires extensive customization to match UAE real estate workflows and still typically leaves listings and finance as separate systems. Building in-house carries a multi-month timeline and ongoing engineering cost with no equivalent recovery structure. SGC TECH AI delivers a domain-specific, connected platform deployed in weeks rather than months — for the scope this proposal actually prices; see §07 for what remains genuinely outside that scope today.

Next Steps

⚠ Internal document — not ready for external send

This revision is an **internal-only draft**, routed for SDR review and signature via Docuseal, **not for client transmission**. Before this could ever reopen the conversation with Prosper Intl Real Estate:

1. The underlying CRM "Pipeline Gate Review: incomplete" must actually be closed — this proposal does not resolve that gate, it exists alongside it, despite the lead's 94.61% stage probability in CRM.
2. The three unconfirmed risk-assessment inputs (entity age, VAT registration, trade licence validity) should be verified. Decision-maker authority is confirmed: Louai Khzam (Owner, final authority), Dian Sajulga (Operations, trusted authorized contact).
3. Two items the client explicitly asked for (attendance tracking, payroll/salary/WPS) have no priceable basis in this proposal at all — not deferred, genuinely unscoped. A ChatGPT-style AI assistant is partially addressable via the AI Lead Scorer add-on (\$07), though not the same capability. If these remain important to the client, they need a real scoping exercise before any client-facing document promises them.

If/when this proceeds externally

1. Freeze and issue per the standard runbook — this document does not skip that process.
2. Route through Zoho Sign or the equivalent, to the actual client signatories — never Docuseal, which is reserved for internal-only documents per this repo's operating convention.

Internal sign-off (this revision)

Internal review required given: elevated risk band (placeholder-driven),
the mobile-app promise conflict against a document the client has already
seen, and three unpriced items the client directly asked for. Not a
standard SDR-level no-escalation deal.

Signature block (internal — SDR acknowledgement only)

	SDR	Reviewer
Name		
Title		
Date		
Signature		