

KP-2026-SUB-01

Revision 1 · Subscription Recovery Model · Kallat Properties

Prepared by SGC TECH AI · 2026-08-05

Executive Summary

Kallat Properties runs a 40-agent sales team on manual portal posting to Bayut, Property Finder, and Dubizzle, with lead distribution via Zapier automation and pipeline reporting entirely in Google Sheets. The core gap is not assignment logic — it's follow-through: leads are handed to agents with no enforced accountability, no callback tracking, and no escalation when a lead goes cold. This proposal sets out a Subscription Recovery Model to bring lead management, agent accountability, and reporting into one Odoo platform, with no separate implementation invoice.

Scope snapshot

Property/unit register, tenancy and contract tracking, TRN-compliant invoicing, centralized CRM with lead-locking and mandatory callback logging, agent role/permission setup, reporting dashboards, and migration of 500 historical records — sized for your full 40-agent team.

Commercial headline

Recommended option	24-month term (preferred)
--------------------	---------------------------

Year 1 investment	AED 142,166
Term	24 months
Timeline to go-live	4–6 weeks from kickoff

Full commercial detail, including financing terms, is in §10 Commercial Terms.

Why this structure

Rather than a large one-time fee, the implementation value is recovered inside your subscription across the term — no separate build invoice.

Mobilisation at kickoff is followed by a single, predictable monthly subscription fee covering both platform costs and implementation recovery.

About SGC TECH AI

SGC TECH AI is a specialist Odoo implementation and advisory partner serving the UAE and wider GCC. We operate in the specialist-boutique pricing band — deliberately positioned 15–20% below mid-tier agency pricing and well below Big-4 consultancy rates, without competing on the low-price, low-structure end of the market where quote quality and delivery discipline vary widely.

What we do

Odoo implementation, integration, migration, training, and managed support, delivered through a discovery-first, gate-checked commercial process — every proposal we issue has passed the same margin, market, and scope-integrity checks before it reaches you.

Relevant to real estate brokerage

Lead accountability is where generic CRM tools fail brokerages with a larger agent team — a lead assigned to an agent is only as good as the follow-through behind it. Our accountability configuration (lead-locking, mandatory callback logging, automated escalation) is scoped and priced as its own work package specifically because of this, not folded into a generic "CRM setup" line that leaves the actual accountability gap unaddressed.

Understanding Your Business

Kallat Properties is a Dubai mainland real estate development and brokerage operation running a team of approximately 40 sales agents (up to 50 during peak periods), coordinated by Sadique Abbas, Sales Manager.

Dimension	What we understand
Core business	Real estate development and brokerage — listing management, lead-to-close pipeline across a 40-50 agent team
Current tooling	Zapier automation for lead distribution, manual portal posting (Bayut, Property Finder, Dubizzle), Google Sheets for pipeline reporting — no centralized CRM
Team composition	~40-50 sales agents, a sales manager as primary point of contact, and — per "their final decision" language in call notes — at least one additional decision-maker not yet identified by name
Primary objective	Lead accountability: agents receive leads and do not reliably follow through; management has no enforced escalation or visibility mechanism
Decision constraints	Price sensitivity — the prior proposal stalled specifically on cost, per the 2026-07-24 call note

This proposal is built against the original discovery call's findings (portal integration need, accountability gap, data security concerns raised unprompted) plus this repo's own governed pricing calculation — not a client-confirmed renegotiation. **The underlying CRM qualification gate (BANT: specific problem, cost of inaction, approver, timeline) remains incomplete as of 2026-08-02** — see `00-intake/verbal-promises.md` and `manifest.yaml` escalations for the full picture. This is an internal revised-offer draft, not a document ready to reopen the client conversation as-is.

Current Process Assessment (As-Is)

Observed gap	Implied business impact
Manual portal posting to Bayut, Property Finder, Dubizzle	Agents/admins upload listings individually; no automated sync; no Meta or Google lead capture
No centralized CRM	Lead distribution runs on Zapier automation; reporting entirely in Google Sheets, manually maintained
No enforced follow-up mechanism	Root cause flagged directly in discovery: agents receive leads and do not reliably call back; some "give links but they will not immediately call the client"
No lead scoring or prioritization	All leads treated equally regardless of source or conversion probability
No structured KPI visibility	Management cannot see agent-level performance without manual compilation

The accountability gap is the primary stated pain point, not a secondary concern — it was raised as the "root concern" on the original discovery call, ahead of the portal-integration request itself. Data security and AI processing concerns were also raised unprompted, indicating any AI-driven scoring capability (offered separately, see §07) needs to be positioned in terms of concrete security controls, not general assurances.

Future State Vision (To-Be)

The future state replaces fragmented Zapier/Sheets tooling with one connected operating platform: leads flow into a single pipeline with source attribution, every lead is locked to its assigned agent with mandatory callback logging and timestamps, and management gains automated escalation when an agent fails to act within an SLA window — closing the accountability gap that was the primary reason the original proposal stalled.

- A single lead record per prospect, with property/unit and tenancy context attached.
- Centralized CRM pipeline replacing Google Sheets as the reporting backbone, with real-time dashboards.
- Mandatory callback logging and automated escalation on missed follow-through — directly addressing "agents receive leads and do not call back."
- TRN-compliant invoicing tied to the deal/tenancy record.
- A foundation ready for portal-sync and AI-scoring add-ons (§07) once the core accountability and reporting layer is proven in use.

This is a phased approach: this proposal's base scope establishes the accountability and reporting foundation; portal automation and AI-driven lead scoring remain available as separately-priced additions once the foundation is live, rather than bundled into a single large build.

Solution — Phase 1

Modules

Module	Source	Included
Odoo CRM	saas-modules.yaml: erp.odoo_crm	✓
Odoo Sales	saas-modules.yaml: erp.odoo_sales	✓
Odoo Accounting (TRN invoicing)	saas-modules.yaml: erp.odoo_accounting	✓

Work packages

Work package	Deliverable	Hours	Complexity
Discovery	Requirements confirmation, priorities	5	Standard
Property/unit register	Property and unit records	8	Standard
Tenancies, contracts & reminders	Tenancy tracking, renewal reminders	9	Standard
TRN invoicing	Invoicing tied to deal/tenancy records	5	Standard
CRM & lead pipeline	Centralized lead pipeline, source attribution	6	Standard
Agent roles & accountability	Lead-locking, callback logging, SLA escalation	4	Standard
Reports & dashboard	Real-time reporting, replaces Google Sheets	4	Standard
Data migration (500 records)	Historical lead/contact migration	6	Standard
Rollout (40 users)	Role/permission setup, individual onboarding coordination, per-agent data validation	120	—
Documentation	—	8	—
QA	—	13	—
Training	2 sessions × 2 hrs	4	—

Total: 192 hours at the mid_market blended rate (AED 525/hr).

What "done" looks like for this phase

- Every active lead visible in a centralized pipeline with source attribution and correct stage.
- Every lead locked to its assigned agent with mandatory callback logging

and timestamps — the accountability gap directly addressed.

- Automated escalation triggers when an agent fails to act within an SLA window, visible to management.
- TRN-compliant invoicing tied to the underlying deal/tenancy record.
- Full 40-agent team onboarded with role-appropriate access.

Migration scope

500 historical records from up to two source files (Google Sheets export).

Data quality confidence is unknown at this stage — not yet assessed against source data, since this deal has not reopened with the client.

Options & Inclusions

Phase 2 options (not included in this proposal's pricing)

Option	Description	Reference price
Portal sync — Property Finder	Automated listing sync and enquiry ingestion	AED 3,900 one-time — <code>phase2-catalogue.yaml</code> . Conditional on 5 preconditions (valid RERA/DLD licence, agency RERA ID, portal-side verification, image-standard compliance, Client's own portal API subscription in place) — not yet confirmed for this deal, see verbal-promises.md
Portal sync — Bayut & Dubizzle	Automated listing sync and enquiry ingestion	AED 3,400 one-time — <code>phase2-catalogue.yaml</code> . Same preconditions as above
AI Lead Scorer — Lite	Rule-based scoring	AED 495/mo — <code>phase2-catalogue.yaml</code>
Additional users beyond 40	Per-user, non-discountable	AED 250/user/month — <code>phase2-catalogue.yaml</code>

These are available to add at any point; adding one after go-live does not require re-opening this proposal, only a short scoping note and updated `pricing-worksheet.yaml` for that increment.

Not currently priceable: WhatsApp Business API integration has no basis in this repo's `hour-lookup.yaml` or `phase2-catalogue.yaml` — it must be scoped and escalated before ever being quoted, not estimated by analogy to another line item.

Assumptions

- Data quality on the 500 migrated records is unconfirmed — not yet assessed against source Sheets data.
- RERA/DLD licensing status and any third-party portal (listing feed) API access remain the Client's responsibility and are assumed already in place if portal sync is added; SGC's scope does not include obtaining or renewing these.
- The Client's decision maker(s) are available for discovery and

requirements confirmation within the proposed timeline — not yet confirmed given the incomplete BANT gate on this deal.

Exclusions

The following are excluded from the scope and pricing of this proposal unless explicitly listed as an included module, work package, or option elsewhere in this document:

- Third-party software licensing costs not explicitly listed in this proposal's commercial terms, including any client-side portal subscription fees (e.g. Property Finder API access), which remain the Client's own recurring cost.
- Custom development or configuration beyond the work packages listed in §06 Solution (Phase 1) and §07 Options & Inclusions.
- Portal sync (Property Finder, Bayut, Dubizzle), AI lead scoring, and WhatsApp Business integration — all separately priced or not yet priceable, see above.
- Data migration from source systems not identified in the Client's brief, or migration volumes materially exceeding the figures stated there.
- Ongoing change management, internal communications, or user adoption activity beyond the training sessions included in this proposal (see §09 Adoption).
- Hardware procurement, on-premise infrastructure, or network setup at the Client's premises.
- Regulatory, tax, or legal advisory services. Where this proposal references compliance requirements (RERA/DLD or similar), such references are operational configuration guidance only and do not constitute legal or tax advice.

- Integration with third-party systems not explicitly named in this proposal's scope.
- Support and maintenance beyond the tier and term specified in §11 Support & SLA.
- Travel and accommodation beyond what is explicitly itemized.
- Group-level/multi-company rollout ("Kallat Group Command Center") — explicitly forward-looking, not priced in this proposal.

Any work requested outside this list is treated as a change request and quoted separately, at the rates current in SGC TECH AI's rate card at the time of the request.

Implementation Timeline

Phases

Phase	Weeks	Key activities
Discovery	1–2	Requirements confirmation, data audit against 500-record migration scope
Build	3–4	Property/tenancy/CRM/accountability configuration, agent role setup
UAT + Go-Live	5–6	UAT with Sadique Abbas, two training sessions, go-live
Hypercare	7–10	Daily support, adoption coaching, day-30 activity threshold check (\$09)

Go-live target: 4–6 weeks from kickoff. Each stage has a defined exit criterion before the next begins.

Replacing current tooling

Zapier-based lead distribution and Google Sheets reporting are retired at go-live, not run in parallel indefinitely — a defined cutover date is agreed during Discovery so agents are not working across two systems for an extended period. Manual portal posting to Bayut, Property Finder, and Dubizzle continues as-is until portal sync (\$07, separately priced) is added.

Third-party dependencies

Neither party is liable for delay or failure to perform caused by circumstances beyond its reasonable control, including third-party system outages, changes to third-party portal or regulatory system requirements (e.g. RERA/DLD, property portal APIs), or force majeure events. Where a third-party dependency identified in this proposal's assumptions is delayed or unavailable, affected milestones and any associated service-credit guarantees are extended or suspended

accordingly.

(*clause-library/force-majeure-and-third-party.md* — *draft, pending*

counsel review before external issue.)

Partnership Terms

Several clauses below are marked "pending counsel review" per the clause-library — this is expected and correct at the internal-draft stage this document is at. None of these should be treated as final without that review, regardless of internal sign-off.

Term and commencement

The initial term commences on the date of kickoff, and the first invoice — including mobilisation, where applicable — is issued on that date. Where kickoff and signature fall on different dates, the term commences at kickoff, not at signature.

The initial term is **24 months** (preferred option) or **12 months** (alternative option — see §10). Following the initial term, this agreement renews automatically for successive terms of equal length unless either party provides written notice of non-renewal at least thirty (30) days prior to the end of the then-current term, subject to Post-Recovery Continuation below.

Adoption

The Client nominates a named data-entry owner responsible for day-to-day system use. SGC TECH AI checks agreed activity thresholds at day 30 following go-live. If those thresholds are not met by day 60, SGC TECH AI provides one remediation and retraining session at no additional charge.

Given the accountability gap is this deal's primary driver, the day-30 check specifically includes callback-logging compliance, not just general

system usage.

Clawback

If this subscription is terminated before the end of the committed term

for any reason other than SGC TECH AI's material breach, the unrecovered

balance of the implementation value becomes immediately due and payable.

Post-recovery continuation

The implementation component is fully recovered by the end of the

committed term. Thereafter the subscription continues month-to-month at

the same rate with 30 days' written notice. No reduction in the

subscription fee is implied.

Security instruments (elevated risk band)

Per `risk-security-matrix.yaml`, this deal's current risk band (elevated, placeholder-driven — see `02-calc/risk-assessment.yaml`) requires two instruments beyond mobilisation:

Security deposit (draft, pending counsel review):

The Client provides a security deposit equal to 2 month(s) of the

subscription fee prior to kickoff, held by SGC TECH AI for the duration

of the term. The deposit is applied against any outstanding balance on

termination and refunded within 30 days of the term's end if no balance

remains outstanding.

Post-dated cheques (draft, pending counsel review):

The Client provides a set of post-dated cheques covering the deferred

balance, to be presented only in the event of non-payment under the

terms of this agreement.

Both instruments are placeholder-driven and should be re-confirmed once the two unconfirmed risk-assessment inputs (entity age, VAT registration) are verified — the required instrument set may loosen materially.

Exclusivity

This pricing is specific to the scope, user count, and term set out in

this proposal and is not transferable to other scopes or entities.

Key person and subcontracting (draft, pending counsel review)

SGC TECH AI assigns qualified personnel to this engagement and reserves

the right to substitute personnel, including subcontracted specialists,

at its discretion, provided the substitution does not materially reduce

the quality of delivery under this agreement.

IP and configuration (draft, pending counsel review — LGPL check required, Community edition in scope)

The Client owns all of its own data unconditionally, at all times. SGC

TECH AI retains ownership of the specific configuration and

customization work built for the Client until the implementation value

is fully recovered per this agreement's term, subject to the licensing

terms of any underlying open-source components.

Dispute resolution and jurisdiction (draft, pending counsel review)

This agreement is governed by the laws of the United Arab Emirates and

the regulations of IFZA (Dubai Silicon Oasis), per SGC TECH AI's

registered licence authority. Any dispute arising under this agreement

is subject to the exclusive jurisdiction of the courts of Dubai, UAE.

Liability cap (draft, pending counsel review — G25, mandatory on every proposal)

SGC TECH AI's total liability under this agreement is capped at the

total fees paid by the Client in the 12 months preceding the claim.

Neither party is liable to the other for indirect, incidental, or

consequential damages, including loss of profit or business

interruption.

Commercial Terms

Pricing summary

	24-month term (preferred)	12-month term
Mobilisation (at Kickoff)	AED 48,686	AED 48,686
Recurring subscription	AED 7,790/mo	AED 10,650/mo
Billed quarterly in advance	AED 23,370	AED 31,950
Year 1 total	AED 142,166	n/a — full term is 12mo
Full term commitment	AED 235,646	AED 176,486

24-month term is recommended — genuinely lower monthly cost, purely from spreading the same recovery principal over a longer period (no discount applied to the recovery component itself). Both options carry the same mobilisation fee, independent of term choice.

Monthly billing is available as an alternative to the standard quarterly-in-advance cadence, at a **+3% surcharge** (AED 8,020/mo on the 24-month term) — offered specifically to match cash-flow patterns the Client may already be used to (rent, visas, portal fees), at the cost of a modest premium for the more frequent billing cycle.

Payment schedule

Mobilisation (AED 48,686) due at Kickoff. **Refundable in full if the committed Go-Live date is missed** — a deliberate deviation from the standard MSA v2026.08 §5.2 position (normally non-refundable except on Client termination-for-cause), extended here as a downside-protection concession; SGC TECH AI is already incentivized to hit the 4–6 week Go-Live target regardless. Security deposit and post-dated cheques per \$09 due prior to Kickoff. Recurring subscription billed quarterly in advance from the Commencement Date (or monthly, at the surcharge above, if elected).

Financing disclosure

Deferring the build carries an 18% financing component, reflected in the recovery portion of your subscription fee (24-month term). Settling the build in full at kickoff removes this component entirely.

The 12-month term carries a 6% financing component instead, per `pricing/policy.yaml: financing_uplift`. This uplift does not vary by negotiation — only by the term length selected.

Two-week sandbox

A working sandbox environment is offered for two weeks prior to Kickoff, at no charge, so the accountability and CRM workflow can be evaluated before any commitment — before paying AED 48,686 mobilisation, the core mechanism this proposal is built around can be seen working.

Knowledge version

This proposal was priced against knowledge layer version

pricing v2.1 (2026-08-05) — see repository `CHANGELOG.md`. Note: the v2.1 `rollout_hours_per_user` overlay materially increased this deal's build value (and therefore its price) relative to earlier drafts built the same day — see `02-calc/deal-card.md` for the full reasoning and the resulting tension against this proposal's original disarm-hesitation intent.

Support & SLA

Support tier

Tier	Response SLA	Price
Priority	4-hour response	AED 1,650/mo — support-training.yaml: support.priority_4hr_sla

Priority tier reflects the elevated risk band on this deal and the data-security sensitivity raised unprompted in discovery — a faster response SLA is a reasonable pairing with the additional security instruments in §09, not an upsell.

Training included

2 sessions of 2 hours each, included in the implementation fee (billed once). Sessions are scheduled around Sadique Abbas's availability as primary point of contact, with the wider agent team joining across the sessions given the 40-agent headcount. Additional training available at support-training.yaml: training.* rates (e.g. Admin Training — Advanced, AED 2,750/session).

What's covered

Bug fixes, configuration questions, and minor adjustments within the delivered scope, with a 4-hour response SLA. New module requests, custom development, or scope beyond §06/§07 are change requests, priced separately at current rate-card rates.

Service credit guarantees

Guarantee	Credit	Cap
Go-live timeliness	5% of one month's subscription per week late	2 months' subscription
Adoption	One free remediation/retraining session	1 per term (see §09)
UAT re-performance	Re-performed at no charge	Never a refund

Price lock	Rate fixed for the term	—
Uptime (SGC-managed hosting only)	1 month's subscription credit below 99.5% uptime	1 month per year
Data portability	Unconditional export	—
Exit	No exit fee; unrecovered clawback balance only	—

**Aggregate credit cap: 10% of annual contract value across all

guarantees combined, per term.**

These guarantees are void where the triggering delay or shortfall is

caused by the Client — including late provision of data files, delayed

portal feed access, or unavailability of the Client's nominated system

owner — and are void during any period of non-payment.

Why SGC TECH AI

Criterion	SGC TECH AI	Generic CRM	In-house build
Real estate domain	Built for UAE real estate — property/tenancy/TRN configuration as a named work package	Horizontal platform, requires custom configuration	Build from scratch
Agent accountability	Native feature — lead-locking, mandatory callback logging, automated escalation	Partial, via generic workflow tools	Must design and build
Data security	UAE-resident hosting, security controls scoped as their own work package	Varies by vendor	Depends on internal team
Commercial structure	Subscription Recovery Model — no separate implementation invoice, transparent cost breakdown	Typically separate licence + implementation fees	Ongoing engineering cost, no recovery structure
Time to deploy	4–6 weeks to Go-Live	Varies widely	6–18 months typical
Ongoing support	Priority 4-hour SLA, dedicated team	Support queue	Internal burden

A generic CRM requires extensive customization to match UAE real estate workflows and the accountability mechanism this deal is specifically built around. Building in-house carries a multi-month timeline and ongoing engineering cost with no equivalent recovery structure. SGC TECH AI delivers a domain-specific platform with accountability as a native feature, deployed in weeks rather than months.

Next Steps

⚠ Internal document — not ready for external send

This revision is an **internal-only draft**, routed for SDR review and signature via Docuseal, **not for client transmission**. Before this could ever reopen the conversation with Kallat Properties:

1. The underlying CRM "Pipeline Gate Review: incomplete" (BANT Q1-Q4) must actually be closed — this proposal does not resolve that gate, it exists alongside it.
2. The two unconfirmed risk-assessment inputs (entity age, VAT registration) should be verified — the security instrument set in §09 may loosen materially once they are.
3. The price tension flagged in `02-calc/deal-card.md` (AED 7,790/mo, ~47% above where this exercise started, now above the original PRJ proposal's effective cost) should be consciously re-confirmed as the number to lead with before any client conversation.

If/when this proceeds externally

1. Freeze and issue per the standard runbook — this document does not skip that process.
2. Route through Zoho Sign or the equivalent, to the actual client signatories — never Docuseal, which is reserved for internal-only documents per this repo's operating convention.

Internal sign-off (this revision)

Internal review required given: elevated risk band (placeholder-driven), two content gates that closed only during this drafting pass (G4/G7/G16/G25/G26/G28/G37/G38 — now addressed in §09/§10, re-verify via `05-ops/validate.py` after this file is saved), and the price-vs-strategy

tension noted above. Not a standard SDR-level no-escalation deal.

Signature block (internal — SDR acknowledgement only)

	SDR	Reviewer
Name		
Title		
Date		
Signature		